
















 

W56MES70269038

FY07 M/D ONTONAGON HARBOR, MICHIGAN

NAICS Code is 237990 and the Small Business Standards is $18,500,000.00

THIS PROCUREMENT IS 100% SET-ASIDE SMALL BUSINESS.

X

SHARON A LAWRENCE (313) 226-6421

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
25-Apr-2007

(RFP)

(IFB)

CALL:

FY07 M/D ONTONAGON HBR.

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________30 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the w ork required are due at the place specified in Item 8 by ___________  
local time ______________16 Apr 2007 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-07-C-0003

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED 477 MICHIGAN AVEN
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-07-B-0004

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W911XK-07-B-0004-0001 23



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0LAW1

FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$330,850.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE T0B020027. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
MCM MARINE INC
-DARWIN J. MCCOY
1065 EAST PORTAGE AVE
POST OFFICE BOX 922
SAULT STE MARIE MI 49783

15. TELEPHONE NO. (Include area code)
(906) 632-4316

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-
to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and
on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is
contract.  The rights and obligations of  the parties to this contract shall be necessary .
gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY 25-Apr-2007

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 
 
AMEND NO. 0001 
 
 
WAGE DETERMINATION NO. IL070018 DATED 03/02/07 IS HEREBY ATTACHED. 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $143,000.00 $143,000.00 
 FY07 M/D ONTONAGON HBR., MI 

FFP 
Mobilization and Demobilization 
FOB: Destination 
MILSTRIP: W56MES70269038 
PURCHASE REQUEST NUMBER: W56MES70269038 
  

 

   
  
 
 NET AMT $143,000.00 
 
 ACRN AA 

CIN: W56MES702690380001 
 

 $143,000.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 Dredging 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  17,000 Cubic 

Yard 
$6.05 $102,850.00 

 First 17,000 c.y. 
FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $102,850.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $102,850.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  17,000 Cubic 

Yard 
$5.00 $85,000.00 

 Over 17,000 c.y. 
FFP 
                                                                                                                                       
TOTAL AMOUNT OF BID $________________ 
FOB: Destination 
  

 

   
  
 
 NET AMT $85,000.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $85,000.00 
 

               
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
0002  N/A  N/A  N/A  Government  
0002AA  N/A  N/A  N/A  Government  
0002AB  N/A  N/A  N/A  Government  
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DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  N/A  N/A  N/A  N/A  
          
0002  N/A  N/A  N/A  N/A  
          
0002AA  N/A  N/A  N/A  N/A  
          
0002AB  N/A  N/A  N/A  N/A  
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or $3,000,000.00, whichever is 
less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2005    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-39  Notification of Employee Rights Concerning Payment of 
Union Dues or Fees  

DEC 2004    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-9  Buy American Act--Construction Materials  JAN 2005    
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
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52.227-2  Notice And Assistance Regarding Patent And Copyright 
Infringement  

AUG 1996    

52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  NOV 2006    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-16  Quantity Surveys  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.244-6  Subcontracts for Commercial Items  SEP 2006    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  NOV 2003    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.225-7012  Preference For Certain Domestic Commodities  JUN 2004    
252.232-7003  Electronic Submission of Payment Requests  MAY 2006    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7003  Payment for Mobilization and Preparatory Work  JAN 1997    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
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252.244-7000  Subcontracts for Commercial Items and Commercial 
Components (DoD Contracts)  

NOV 2005    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JUL 2005) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and 
 
(ii) Otherwise successful offers from small business concerns. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other HUBZone small business concerns; or 
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(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
 
52.248-1     VALUE ENGINEERING (FEB 2000) 
 
(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in 
accordance with the incentive sharing rates in paragraph (f) below.  
 
(b) Definitions. "Acquisition savings,'' as used in this clause, means savings resulting from the application of a 
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition 
savings include--  
 
(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the 
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the 
Contractor's allowable development and implementation costs;  
 
(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and 
ongoing at the time the VECP is accepted; and  
 
(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of 
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases 
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, 
and funding of subsequent year requirements on a multiyear contract. 
 
"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or 
Government-furnished property.  
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes.  
 
"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of 
the agency or another agency's office that is performing a joint acquisition action.  
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.  
 
"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting 
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated 
at the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer 
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decides that recalculation is necessary because conditions are significantly different from those previously 
anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.  
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics 
support. The term does not include the normal administrative costs of processing the VECP or any increase in this 
contract's cost or price resulting from negative instant contract savings.  
 
"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not 
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of 
options, or additional orders.  If this is a multiyear contract, the term does not include quantities funded after VECP 
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the 
period for which firm prices have been established.  
 
"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any 
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If 
this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task 
saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.  
 
"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a 
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of 
the instant unit cost reduction multiplied by the number of instant contract units affected.  
 
"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings, 
less Government costs.  
 
"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office 
accepting the VECP.  
 
Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the 
VECP and ending at a calendar date or event determined by the contracting officer for each VECP. 
 
"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the 
VECP applies.  
 
"Value engineering change proposal (VECP)" means a proposal that--  
 
(1) Requires a change to this, the instant contract, to implement; and  
 
(2) Results in reducing the overall projected cost to the agency without impairing essential functions or 
characteristics; provided, that it does not involve a change--  
 
(i) In deliverable end item quantities only;  
 
(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous 
testing under this contract; or  
 
(iii) To the contract type only.  
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The VECP shall include the following:  
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(1) A description of the difference between the existing contract requirement and the proposed requirement, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are 
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.  
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions.  
 
(3) Identification of the unit to which the VECP applies.  
 
(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of 
this clause, below.  
 
(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs.  
 
(6) A prediction of any effects the proposed change would have on collateral costs to the agency.  
 
(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.  
 
(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known.  
 
(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states 
otherwise. If this contract is administered by other than the contracting office, the Contractor shall submit a copy of 
the VECP simultaneously to the Contracting Officer and to the Administrative Contracting Officer.  
 
(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will 
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP.  
 
(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort.  
 
(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause and made either before or within a reasonable time after contract performance is 
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer.  
 
(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the 
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type 
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above 
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings 
(the instant contract, or concurrent and future contracts), as follows:  
 

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS 
(Figures in percent) 
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Contract Type Incentive (Voluntary) Program Requirement 

(Mandatory) 
 Instant Contract 

Rate 
Concurrent and 
Future Contract 

Rate 

Instant Contract 
Rate 

Concurrent and 
Future Contract 

Rate 
Fixed-price 

(includes fixed-
price-award-fee; 
excludes other 

fixed-price 
incentive 
contracts) 

 (1) 50      (1) 50      (1) 25     25 

Incentive (fixed-
price or cost) 
(other than 
award fee) 

 (2)      (1) 50      (2)     25 

Cost-
reimbursement 
(includes cost-
plus-award-fee; 
excludes other 

cost-type 
incentive 

Contracts) 

 (3) 25      (3) 25     15 15 

(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP. 
(2) Same sharing arrangement as the contract's profit or fee adjustment formula. 
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP. 

 
(g) Calculating net acquisition savings.  
 
(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are 
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum 
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and 
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been 
fully offset against acquisition savings.  
 
(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant 
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully 
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate 
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition 
savings shall be paid to the Contractor at the time realized.  
 
(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset 
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in 
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost 
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.  
 
(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor 
shall reimburse the Government for the proportionate share of these payments.  
 
(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as 
possible after any negotiations are completed) shall--  
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(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive 
contract;  
 
(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling 
price, target cost, or estimated cost by that amount;  
 
(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;  
 
(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net 
acquisition savings realized from concurrent or future contract savings; and  
 
(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the 
following:  
 
(i) Fixed-price contracts--add to contract price.  
 
(ii) Cost-reimbursement contracts--add to contract fee.  
 
(i) Concurrent and future contract savings.  
 
(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to 
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as 
a separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to 
identify the first delivered unit for 3 years after final payment under this contract.  
 
(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting 
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract 
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.  
 
(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the 
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, 
(ii) subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the 
result by the Contractor's sharing rate.  
 
(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may 
be paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under 
this alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of 
the Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The 
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not 
be subject to subsequent adjustment.  
 
(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition 
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following 
applies:  
 
(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.  
 
(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings 
from all future contracts, and all collateral savings.  
 
(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as 
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting 
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
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Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings. 
 
(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, 
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar 
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall 
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass 
them, the value engineering sharing shall apply only to the amount of achievement better than target.  
 
(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of 
$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this 
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable 
development and implementation costs shall include any subcontractor's allowable development and implementation 
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by 
the Government under this contract. The Contractor may choose any arrangement for subcontractor value 
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent 
or future contract savings or collateral savings.  
 
(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts:  
 
"These data, furnished under the Value Engineering clause of contract . . . . . . . . . . , shall not be disclosed outside 
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value 
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to 
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from 
another source without limitations."  
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
 [www.com]      
 
(End of clause) 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
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(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
TIME EXTENSIONS 

52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5) 
 

a. This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).”  In order 
for the Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 

(1) The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given 
month. 

(2) The unusually severe weather must actually cause a delay to the completion of the project.  The delay must 
be beyond the control and without the fault of or negligence of the contractor. 

 
b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 

Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 

 
                              MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                      WORK DAYS BASED ON 7-DAY WORK WEEK 
                                    JAN           FEB           MAR         APR                    MAY        JUN 
                                                                                       (1-15)(16-30) 
                                     31               28               31           15       4                   5               4 
 
        
                                     JUL          AUG           SEP           OCT         NOV                  DEC 
                                                                                                         (1-15) (16-30) 
                                       2                2                 3                5                8                        31 
 
Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract,  the Contractor will 
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of 
the contractor’s scheduled workday.  The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from 
the first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any 
qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE 
CONSTRUCTION).” 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 96X31230000 082427           2520LHC83K013330        NA    96203  
AMOUNT: $330,850.00  
CIN 000000000000000000000000000000: $187,850.00  
CIN W56MES702690380001: $143,000.00  
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten  (10) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than thirty (30) calendar days. 
 
 (End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $771.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item Nos._0002______________are subdivided into two or more estimated 
quantities and are to be separately priced.  The Government will evaluate each 
of these items on the basis of total price of its sub-items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items 
Nos.__0002________. 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items Nos._0002_________ 
is less than 85% of the quantity of the first sub-item listed under such item, 
the contractor will be paid at the contract unit price for that sub-item for 
the actual quantity of work performed and, in addition, an equitable 
adjustment shall be made in accordance with the clause FAR 52.212-11, 
Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items Nos. 0002  exceeds 
115% or is less than 85% of the total estimated quantity of the sub-item under 
that item and/or if the quantity of the work performed under the second sub-
item or any subsequent sub-item under Items Nos.__0002________ exceeds 115% or 
is less than 85% of the estimated quantity of any such sub-item, and if such 
variation causes an increase or a decrease in the time required for 
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performance of this contract the contract completion time will be adjusted in 
accordance with the clause FAR 52.212-11, Variation in Estimated Quantities. 

(End of clause) 
  
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region  IV.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the contracting officer.  For equipment not 
included in the schedule, rates for comparable pieces of equipment may be used 
or a rate may be developed using the formula provided in the schedule.  For 
forward pricing, the schedule in effect at the time of negotiations shall 
apply. For retroactive pricing, the schedule in effect at the time the work 
was performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic and hydrographic surveys. 
 
(b) Weather conditions:  The Contractor shall investigate and satisfy itself as to all hazards likely to arise from 
weather conditions during the performance of its work. 
 
(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the 
availability and use of access roads, highways and railroad facilities to the work site.  The Contractor shall obtain 
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necessary permits to operate on or cross public highways, roads and railroads. 
 
(d) Use of Project Site: Project area usage is at the Contractor’s risk.  The Contractor shall be responsible for 
damages that may be suffered due to its operations.  See technical specifications and drawings for additional 
information regarding physical data. 
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title                                                                  Drawing No.     
 
Dredge Plan, Notes, Legend & Typical Section          1 of 1 
 
 
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
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(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for 
an ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor 
shall have each applicable employee complete a SF-85P and submit to the U.S. Army Corps of Engineers, Detroit 
District, ATTN: Mr. David Churnesky, 477 Michigan Avenue, Detroit, MI 48226 Security Officer within three (3) 
working days after award of any contract or task order, and shall be submitted prior to the individual being 
permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) Code and Facility 
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results 
of NAC to the U.S. Army Corps of Engineers, Detroit District, ATTN: Mr. David Churnesky, 477 Michigan Avenue, 
Detroit, MI 48226 Security Officer  Security Officer.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the U.S. Army Corps of Engineers, Detroit District, ATTN: Mr. David Churnesky, 477 
Michigan Avenue, Detroit, MI 48226 Security Officer  Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher 
before beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: 
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance 
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals 
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally 
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may 
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS 
Form N-550 or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment 
authorization, Alien Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident 
Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), 
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Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by the INS which 
contains a photograph (INS Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
 
WAGE DETERMINATION 
 
 
 
WAGE DETERMINATION IS HEREBY ATTACHED. 
 


